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ALABAMA TANK TRUST FUND

REASONABLE RATE SCHEDULE

EFFECTIVE JUNE 1, 2003

I'he current Alabama Tank Trust Fund Reasonable Rate Schedule has been prepared to
provide tank owners/operators and approved Alabama Tank Trust Fund Response Action
C'ontractors with the reasonable allowable rates for certain activities listed. The enclosed list
imcludes typical activities tor which the Department has established reasonable allowable
rates. Activities not listed or listed as site specitic rates on the schedule will be evaluated
through the cost proposal and payment request process and approval and reimbursement will
be based on the typical rates charged for those types ot activities.

The reasonable allowable rates have been established based on a review of ADEM payment
requests recerved and based on surveys conducted by the Department of laboratories,
contractors and consulting firms. For some activities, Tank Trust Fund Response Action
Contractors may be able to charge lower rates than those listed on the attached pages. In this
situation. the Tank Trust Fund Contractor should only charge the actual cost of conducting
that activity. Tank Trust Fund activities should not be charged at a higher rate than would be
typically charged at a non-Trust Fund site. The Department will only reimburse actual
expenses and proper documentation must be submitted with the payment request n order to
recelve reimbursement.

['his rate schedule will begin to be utilized for cost proposals received after June 1, 2003.
Cost proposals approved prior to June I, 2003 should adhere to the amount approved for that
cost proposal.
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GENERAL INFORMATION

Please note the briet description of the following Alabama Tank Trust Fund policies and
procedures:

Eligibility of Releases

The Alabama Tank Trust Fund only covers motor fuel releases from aboveground and
underground storage tank systems that are determined to be eligible for participation in the
Trust Fund. Tank owners/operators are notified of eligibility by the Department at the time
that the Department requires additional assessment and/or remediation activities to occur
through the 1ssuance of a “*Notification ot Requirement to Conduct Investigative and
Corrective Action” letter. ‘

Cost Proposals

[t1s a regulatory requirement that a cost proposal is submitted which proposes the cost for
performing required site activities. In order to receive reimbursement for site costs. the cost
proposals shall be submitted prior to the initiation of the site activities, unless otherwise
directed by the Department. The Department will review the scope of work and the
proposed costs contained in the cost proposal and will issue a letter of approval to the tank
owner/operator.

Cost Proposal Addendum

Where the owner/operator requests an increase in the scope of work and wishes to have
those costs covered under the Trust Fund, a cost proposal addendum may be requested to
cover additional scopes of work or unforeseen site circumstances. The owner/operator or his
Trust Fund Contractor should notify the appropriate ADEM UST Corrective Action Section
Project Manager immediately and request an addendum to cover additional eligible and
reasonable costs.

Pavment Requests

Payment requests are required to be submitted within one year of the date of the associated
cost proposal. Scopes of work covered by an approved cost proposal should not be proposed
which include site activities that will extend beyond the one-year period. Timesheets or
other adequate detailed labor docuinentation must be submitted with the payment request.
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I'wo copies of the payment requests should be submitted to the following address:

Alabama Department of Environmental Management
Attention: Permits & Services Administrative Section
Post Oftice Box 301463
Montgomery, Alabama 36130-1463

For further information regarding Trust Fund issues, please refer to the ADEM
Administrative Code R.335-6-16 regulations, the “Alabama Underground Storage Tank
Release Investigation and Corrective Action” Guidance Manual, or contact any of the
ADEM UST Corrective Action Section project managers at (334) 270-5655.
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ALABAMA TANK TRUST FUND REASONABLE RATE SCHEDULE

EFFECTIVE 6/1,2003

ANALYTICAL

METHOD

TPH 5520
418.1/9071
MOD. 8015 GRO
MOD 8015 DRO
1030 (ENSYS)
4030 (Other Company)

LEAD 239.2/7420/7421
6010
BTEX 3021
602
024
BTEX + MTBE 3021
PAH 610
3100
8310
625
VOLATILES 601
3010
NITRATE 353.3/9200
SULFATE 375.4/9036/9038
[RON 200.7/6010

MOISTURE CONTENT
GRAIN SIZE ANAL.
DRY BULK DENSITY
FRAC. ORG. CARBON
SOIL POROSITY
PORTABLE GC
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SOIL

$60
$50
$80
$95
$£35-%47

Site Specific

$60

$65

$130
$160

$105

$15
£40
$20
$40
$20
$150/DAY

WATER

$60
$65
$95

365

$130
$120
$150
$260

$100
$100

S150/DAY
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Sample Containers for
lab analyses

Included in Lab Cost Included in

FIELD EQUIPMENT RATE
Explosimeter $10
Oxygen Meter $10
FID £50
PID $50
Dissolved Oxygen Meter $10
pH/Conductivity Meter $10
Water Level Indicator $10
O1l/Water Interface Probe $10
Disposable Bailers %7
SAFETY EQUIPMENT RATE
LEVEL D™ (includes gloves) %10
LEVEL “C” $20
LEVELS “A” OR B> AT REASONABLE CONT
DRILLING RATE
MOB AND DEMOB
Lump Sum Base %200
Mileage 51
Maxumum Mob and Demob $500
2" Momitoring Wells (HSA) $41
47 Momtoring Wells (HSA) 43
Soil Bonng (HSA) $18-$20
Hand Augered Borings/ Temporary Wells  Matenals

Rock Drnihng/Coring

0" Recovery Wells
Additional Soil Samples
[elescoping Wells

Direct Push Technologies
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Site Specific Rate
Site Spectific Rate
$20

Site Specitfic Rate
Site Specific Rate

[.ab Cost

UNIT
Day
Day
Dav
Day
Day
Dav
Dayv
Dav

Bailer

UNIT
MAN/DAY
MAN/DAY
MAN/DAY

[np
Mile
[rp

Foot
Foot
Foot
Well
Foot
Foot
Sample
oot
Day



OFFICE EXPENSES

Photocopies of Required Documents

Fax Transmittals to ADEM (When Required)
Long Distance Phone Charges

Cellular Phone Charges

Overmght Mail (When Required)

Shipping Costs

Film Developing

55-Gallon Drums

MILEAGE

PER DIEM *

6 - 12 Hours

> 12 Hours, but not overnight
Overmght (Meals and Lodging)

* Covers field activities only. Overnight stay
allowed 1f greater than 50 miles from
homebase and when outside the tirm’s
homebase metropolitan area.

PASS-THROUGH CHARGES:

Lunited to maximum of five (5%) percent for each subcontractor invoice. Applicable to
subcontracted costs only or for capital expenditures. There is no longer a “cap” on pass-

through charges. Applicable to:

Subcontracted Drilling

Subcontracted Analytical Services

RATE

£0.05
At Cost
At Cost
At Cost
At Cost
At Cost
At Cost
$30

$0.36
11.25

£30
$75

UNIT

Page
Page
Call

Call
Package
[tem/Box
Roll
Drum

Mile
Day

Day
Day

Excavation/Transportation/Disposal of contaminated Soils and/or

Groundwater at Treatment/Disposal Facility

Subcontracted On-Site Treatment Service

Capital Expenditures

Utility Bills for remediation systems
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NON-REIMBURSABLE ITEMS

Closure Site Assessments

Environmental Audits

Tank Testing (Unless ehgible by Rule 335-6-16-.08(3))
Tank System Removals

Tank System Installations

Soil removal costs associated with Closure Activities
Local Phone Charges

Oftice Equipment (Includes computers)

Camera Rentals or purchases

Vehiele Rental

Fuel Charges

Survey Equipment

Hand Augers and so1l samplers

Tool Kits and Hand Tools

[emperature probes

Rush charges not approved by ADEM

Charges presented for payment which exceed actual costs
Charges presented for payment which are not documented on mvoices

(‘harges associated with a non-motor tuel release

Charges associated with a release discovered prior to 100188 for a UST Releuse
Charges associated with arelease discovered prior to 8/1/93 for an AST Release

[here are other items that are non-reimbursable. These will be 1dentified through the cost

proposal approval process.

NOTE: All payment requests must be submitted within one year of the

date of the associated approved cost proposal in order to be eligible for

reimbursement.
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REASONABLE RATE SCENARIOS

In addition to establishing individual reasonable rates on a unit-type basis, the Department
has also developed response action scenarios that indicate based on the Department’s review
ot previously submitted response action reports and payment requests, the costs for
contractor personnel to conduct such activities. Various scenarios have been developed and
these scenarios are located in the pages tollowing this section.

The scenarios are based on a typical Alabama Tank Trust Fund Contractor with five major
job classifications: Clerical, Draftsperson, Technician, Staff Geologist/Engineer, Project
Manager, and Professional Geologist (PG)/Professional Engineer (PE). These job categories
and their associated average rates were utilized to develop the scenarios. The scenarios
consist of four parts: Report/Plan Development, Fieldwork activities, Travel Time and Cost
Proposal/Payment Request Preparation.

The purpose of the scenarios is to provide Alabama Tank Trust Fund Contractors with
guidance for the preparation of cost proposals. The Department recognizes that each firm
may have different personnel and personnel rates within their respective tirms. These
scenarios illustrate an overall cost for the activity. Individual rates may ditfer, but the cost
for the activity should be similar to these scenarios unless the scope of work 1s significantly
different.
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ALABAMA TANK TRUST FUND REPORT & PLAN DEVELOPMENT SCENARIOS

PRELIMINARY INVESTIGATION REPORT

RATE REASONABLE COST
PROJECT MGR RIS S0 % 240
PEPG 3 % 95 % 285
STAFF GEOLOGIST ENGINEER 29 0% 2240
DRAFTSMAN 6 9% 15 0% 720
CLERICAL 6 9% 37 0% 222
SECONDARY INVESTIGATION PLAN
RATE REASONABLE COST
PROJECT MGR 1 S N00$ R0
PI/PG RAE 95 190
STAFF GEOLOGIST/ENGINEER 13 T0 0% 280
DRAFTSMAN 29 453 90
CLERICAL 2 % 37 % 74
SECONDARY INVESTIGATION REPORT
RATE REASONABLE COST
PROJECT MGR 29 SO0 % 160
PEPG 4 % 98 % 380
STAFF GEOLOGIST ENGINEER RE N TOO% 26060
DRAFTSMAN 4 3% 45 % 630
CLERICAL o 3% 379 370
GROUNDWATER MONITORING PLAN
RATE REASONABLE COST
PROJECT MGR [ S X0 % S0
PE/PG I $ 95 % 95
STAFF GEOLOGIST/ENGINEER 2% 0% 140
DRAFTSMAN 0% 45 %
CLERICAL 2% 3 $ 74
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GROUNDWATER MONITORING REPORT - ONE SAMPLING EVENT

Quarterly Report HOURS RATE REASONABLE COST
PROJECT MGR 1 $ 009 80
PEPG 1S 95 % 95
STAFF GEOLOGIST/ENGINEER 6 % 0% 420
DRAFTSMAN 29 45 % 90
CLERICAL 25 3703 "4

GROUNDWATER MONITORING REPORT - TWO SAMPLING EVENTS

Senu-Annual Report HOURS  RATE REASONABLE COST
PROJECT MGR 2 3% %0 % 160
PE/PG 23 9s % 190
STAFF GEOLOGIST/ENGINEER 12 % U 840
DRAFTSMAN 13 45 % 180
CLERICAL 4§ 37 0% 148
FREE PRODUCT REMOVAL PLAN
HOURS  RATE REASONABLE COST
PROJECT MGR [ S0 80
PE/PG 13 95 % 95
STAFF GEOLOGIST/ENGINEER 4% RO 280
DRAFTSMAN [ 45 3 45
CLERICAL 208 37 0% 74
FREE PRODUCT REMOVAL REPORT
HOURS  RATE REASONABLE COST
PROJECT MGR 2 3 g0 % 160
PE/PG 23 95 % 190
STAFF GEOLOGIST/ENGINEER 6% 0% 420
DRAFTSMAN U 45 % 90
CLERICAL 2% 378 74

(o]
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AQUIFER TEST REPORT

HOURS RATE REASONABLE COST
PROJECT MGR 2 9% 009 160
PEPG 4 3 95 3 380
STAFF GEOLOGIST ENGINEER 12 3 0% 840
DRAFTSMAN RN 45 % 90
CLERICAL 4% 37 0% 148
SOIL VAPOR EXTRACTION PILOT TEST REPORT
HOURS RATE REASONABLE COST
PROJECT MGR 49 80 % 320
PE/PG 48 95 % 380
STAFF GEOLOGIST. ENGINEER 2% 0% 540
DRAFTSMAN 2% 45 5 90
CLERICAL 13 37 % 148
CAP DEVELOPMENT - RNA
HOURS  RATE REASONABLE COST
PROJECT MGR 3% 20 % 240
PEPG 23 95 % 190
STAFF GEOLOGIST/ENGINEER * 16§ 0% 1120
DRAFTSMAN 2% 45 3 90
CLERICAL 4 % 37 % 148
* 8 hours less for Statf Geo/Eng with no modeling performed
CAP DEVELOPMENT -
SOIL EXCAVATION ONLY
HOURS  RATE REASONABLE COST
PROJECT MGR 2 % S00% 160
PE/PG 2 3% 95 % 190
STAFF GEOLOGIST/ENGINEER 6 % 0% 420
DRAFTSMAN 2% 45 % 90
CLERICAL 4% 3709 148
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CAP DEVELOPMENT-

GROUNDWATER & SOIL REMEDIATION

* Determuning biodecay rate, add 24 hr

HOURS RATE REASONABLE COST
PROJECT MGR 43 80 3 320
PE/PG 143 95 % 1.330
STAFF GEOLOGIST/ENGINEER 823 0% 5740
DRAFTSMAN 2408 45 % 1,080
CLERICAL lo % RWAR 592
ARBCA DATA ACQUISITION PLAN (DAP)
HOURS  RATE REASONABLE COST
PROJECT MGR 2% %03 160
PE/PG 23 95 3 190
STAFF GEOLOGIST/ENGINEER 53 o) § 480
DRAFTSMAN 2% 35 0% 70
CLERICAL I3 27 % 54
ARBCA TIER 1 REPORT
HOURS  RATE REASONABLE COST
PROJECT MGR 5 3 803 640
PE/PG 5% 95 3 760
STAFF GEOLOGIST/ENGINEER 40 % 0% 2800
DRAFTSMAN 12°% 45 % 540
CLERICAL 43 5% 140
* Includes reporuing of information collected duning DAP implementation
ARBCA TIER 2 REPORT
(Without decay) HOURS  RATE REASONABLE COST
PROJECT MGR 3 S0 % 80
PE/PG 28 95 3 285
STAFF GEOLOGIST/ENGINEER 3 3% 70 3 560
DRAFTSMAN L% 45 % 45
CLERICAL S 37 8% 148
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MONITORING WELL ABANDONMENT PLAN & REPORT
HOURS RATE REASONABLE COST

PROJECT MGR 13 X0 % S0
PE PG [ s % 95
STAFF GEOLOGIST/ENGINEER 29 7003 140
DRAFTSMAN 03 45 3 -
CLERICAL 13 5% 15

SYSTEM PURCHASE REPORT

[etter stating purchase of system has occurred* HOURS RATE REASONABLE COST
PROJECT MGR 0 $80 $0
PE/PG 1 $95 $95
STAFF GEOLOGIST/ENGINEER 0 $70 £0
DRAFTSMAN 0 $45 $0
CLERICAL 1 $37 $37

* Apphcable for firms who submitted an individual cost propesal for
system purchase only

ENGINEERED CA SYSTEM INSTALLATION REPORT
[TOURS  RATE REASONABLE COST

PROJECT MGR 16 $80 $1.280
PE/PG 16 $95 $1.520
STAFF GEOLOGIST/ENGINEER 22 $70 $1.540
DRAFTSMAN 3 $45 $360
CLERICAL 6 $37 $222
oo

SEMR QUARTERLY REPORT - First Report
Subnutted after first three months of O&M HOURS RATE REASONABLE COST

Covers 3 months of O&M

PROJECT MGR 3 3RO $640
PE/PG b $95 $760
STAFF GEOLOGIST/ENGINEER 16 570 $2.520
DRAFTSMAN 4 545 $180
CLERICAL 4 $37 $14%
[

ALABAMA TANK TRUST FUND
REASONABLE RATE SCHEDULE JUNE 2003



SEMR QUARTERLY REPORT - Subsequent Report

Submutted for three months of O&M HOURS  RATE REASONABLE COST
PROJECT MGR b $80 $640
PE/PG 8 $95 $760
STAFF GEOLOGIST/ENGINEER 24 $70 $1.680
DRAFTSMAN 2 $45 $90
CLERICAL 4 $37 $148
SEMR SEMI-ANNUAL REPORT - First Report
Submitted after first six months of O&M HOURS RATE REASONABLE COST
Covers 6 months of O&M
PROJECT MGR 16 $80 $1,280
PE/PG 16 $95 $1,520
STAFF GEOLOGIST/ENGINEER 60 $70 $4.200
DRAFTSMAN ) $45 327
CLERICAL S $37 $296
SEMR SEMI-ANNUAL REPORT - Subsequent Reports
Covers 6 months of O&M IHHOURS  RATE REASONABLE COST
PROJECT MGR 16 $80 $1,280
PE/PG 16 $95 $1,520
STAFF GEOLOGIST/ENGINEER 48 $70 $3.360
DRAFTSMAN 4 $435 $180
CLERICAL b $37 $296

RNA QUARTERLY IMPLEMENTATION REPORT (NAMR) - Ist Report

Subnutted atter first 3 month pertod of RNA monitoring HOURS RAIE REASONABLE COST
One sampling event
PROJECT MGR 2 $£80 $160
PE/PG 1 $95 $95
STAFF GEOLOGIST/ENGINEER 16 $70 $1,120
DRAFTSMAN 2 $45s $90
CLERICAL 2 $37 $74
o]
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RNA QUARTERLY IMPLEMENTATION REPORT (NAMR) - Subsequent Report
Submitted quarterly HOURS RATE REASONABLE COST

One sampling event

PROJECT MGR 2 $80 $160
PE/PG 1 $95 $95
STAFF GEOLOGIST/ENGINEER 3 $70 $560
DRAFTSMAN 2 $45 $90
CLERICAL 2 $37 $74

RNA SEMI-ANNUAL IMPLEMENTATION REPORT (NAMR) - First Report
Submatted semu-annually HOURS RATE REASONABLE COST
Covers 6 month period of RNA monitoring (2 sampling events)

PROJECT MGR 4 80 $320
PE/PG 2 $95 $190
STAFF GEOLOGIST/ENGINEER 24 370 $1,680
DRAFTSMAN 4 $45 $180
CLERICAL 4 $37 $148

RNA SEMI-ANNUAL IMPLEMENTATION REPORT (NAMR) - Subsequent Report
Submitted senu-annually HOURS  RATE REASONABLE COST
Covers 6 month penod of RNA monitoring (2 sampling events)

PROJECT MGR 4 S80 $320
PE/PG 2 165 $190
STAFF GEOLOGIST/ENGINEER 16 $70 $1,120
DRAFTSMAN 4 545 1180
CLERICAL 4

$37 $148
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ALABAMA TANK TRUST FUND COST PROPOSAL AND PAYMENT

REQUEST DEVELOPMENT SCENARIOS

Phe tollowimng reasonable rates are {or the preparation of cost proposais and payment requests for
the activities hsted. For those activities not histed, compansons can he made to a simmilar “level of effort”

wuvity and that amount can be utihzed and will be reviewed by the ADEM.

{ctivity

PROJ MGR

CLERICAL

b 80 00

Pre-Approved Prehnunary Investigation Cost Proposal $
pp ry g p

117 1

Payment Request )

364 4

$

(]

31760

PROJ MGR

CLERICAL

$ 50.00

Prehmunary Investigation Cost Proposal $

394

Secondary Investigation PlarvReport Payment Request

104

ARBCA Data Acquisition Plan
ARBCA Data Acqusition Plan and Tier 1/2 Reports
Corrective Action Feasibihity Study
(Aquifer Testing, SVE test, etc.)
Engineered System CA O&M Report

3

)

3700

'ROJ MGR

CLERICAL

¥ %0 00

Groundwater Monitoring Plan (aost Proposal $

Groundwater Monitorimg or RNA Report Payrment Request $

te bt

234

Uroundwater Monitormg Plan and Report

Free Product Removal Plan and Report

Free Product Removal Report

Monttoring Well Abandonment Plan and Report

ARBCA Trer 1 Report

ARBCA Tier 2 Report

ARBCA Tier 1 & 2 Report

CAP Development: Soil, Groundwater and/or
Free Product Removal (Engineered Design)

CAP Development. Groundwater RNA

CAP Development: Soil Excavation

$

[ )

1700

PROJ MGR

CLERICAL

$ 30 00

Systen Purchase Report Cost Proposal

Engineered System CA Installation Report Payment Request $

194 4

$

[T Y

3700
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ALABAMA TANK TRUST FUND TRAVEL SCENARIOS

I'he T'rust Fund will cover travel time necessary to travel directly from the consultant's

home base to the job site and for a return trip. Where a consultant ts performng

4 "round” of assessments, remediation activities or samphng, the travel time should be calculated from the
last site where work was pertormed.

Maximum travel ime per one-way tnip 1s 8 hours (or 450 ymies), not to exceed
16 hours (or 900 mules) per person round-trip.

Travel time wall be approved based on reasonable number of personnel traveling to the
jub site and appropnate personnel classitfications.
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\LABAMA TANK TRUST FUND FIELD WORK SCENARIOS

Reasonable costs are listed for typical fieldwork scenarios. For necessary work that 1s not listed below. proposed
rates and hours will be reviewed on an individual basis based on mformation supplied n the cost proposal.

PRELIMINARY INVESTIGATION

Install 4 wells HOURS RATE REASONABLE COST
PROJECT MGR 03 g0 %
PE/PG 03 9s 3 -
STAFF GEOLOGIST/ENGINEER 12 % 008 540
FECHNICIAN 24 3 45 % 1,080
SECONDARY INVESTIGATION
Install 8 wells; slug testing HOURS RATE REASONABLE COST
PROJECT MGR 03 80 % -
PE/PG 0% 95 % -
STAFF GEOLOGIST/ENGINEER 2% 0% 2240
[ECHNICIAN 6 0% 45 % 1,620
ONE GROUNDWATER MONITORING EVENT
(Example 1s for 8 wells) HOURS RATE REASONABLE COST
PROJECT MGR L RN VS
PEPG 0 % 95 3 -
STAFF GEOLOGIST/ENGINEER 0 % 08 -
TECHNICTAN Site Set-Up 29 45 % wo
[ECANICIAN - sampling * g % 45 % 360
K
* Approximately 1 hour per well
2 GROUNDWATER MONITORING EVENTS
(Example 1s for 8 wells) HOURS RATE REASONABLE COST
PROJECT MGR 03 80$
PE/PG O % 95 % -
STAFF GEOLOGIST/ENGINEER 0% 70 % -
TECHNICIAN Site Set-Up 43 45 % 180
TECHNICIAN - Sampling * 16 % 45 % 720
* Approximately 1 hour per well o '
FREE PRODUCT REMOVAL EVENT - MEME
HOURS RATE REASONABLE COST
PROJECT MGR 03 80 %
PE/PG 03 95§
STAFF GEOLOGIST/ENGINEER 0% 70 % -
TECHNICIAN 10 % 45 3 450
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AQUIFER TEST 12 HOUR

HOURS RATE REASONABLE COST
PROJECT MGR 09 s00$
PL/PG 03 Y35
STAFF GEOLOGIST ENGINEER 18 % 70008 1.200
FECHNICTAN 20 % 45 % 900
AQUIFER TEST 24 HOUR
HOURS RATE REASONABLE COST
PROJECT MGR 03 80O % -
PE/PG 0% 95
STAFF GEOLOGIST/ENGINEER 008 0% 20100
TECHNICTAN 32 0% 45 % 1440
SOIL VAPOR EXTRACTION PILOT TEST
HOURS RATE REASONABLE COST
PROJECT MGR R S0 3 240
PE/PG RIS vs % 285
STAFF GEOLOGIST ENGINEER 16 % TOO0% 1120
TECHNICLIAN l6 % 45 % 720
MONITORING WELL ABANDONMENT
{Example 1s for ¥ wells) HOURS RATE REASONABLE COST
PROJECT MGR 0% S0 %
PE/PG 0% R ¢
STAFF GEOLOGIST/ENGINELR 0% 0% -
TECHNICIAN * 5 % 45 3 360
* Approximately 1 hr per well
CAP DEVELOPMENT SITE VISIT - SOIL EXCAVATION
HOURS RATE REASONABLE €OST
PROJECT MGR 09 S0 9%
PE/PG 0% y5 3
STAFF GEOLOGIST/ENGINEER 29 0% 140
TECHNICIAN 03 45 3
ALABAMA TANK TRUST FUND
REASONABLE RATE SCHEDULE JUNE 2003




CAP DEVELOPMENT SITE VISIT - GW AND SOIL REMEDIATION

PROJECT MGR
PEPG

STAFF GEOLOGIS T ENGINEER
[ ECHNICIAN

HOURS RATE REASONABLE COST
0% 50 %
0 % 95 g -
3 3 009 560
03 15 3

SYSTEM INSTALLATION ACTIVITIES WITH ONE GW SAMPLING EVENT

“ampling event assumes 8 wells

Project oversight w/ one samphng event HOURS RATE
PROJECT MGR 16 3
PE/PG 5%
STAFF GEOLOGIST/ENGINEER 56§
TECHNICTAN 103

$ 1,280
$ 760
$ 131920
$

O&M FIELDWORK - 3 MONTHS OF O&M WITH 1 SAMPLING EVENT

Sampling event assumes 8 wells

HHOURS RATE
PROJECT MGR 2% 80 % 640
PE/PG g % 95 %
STAFF GEOLOGIST/FNGINEER 0 % 0%
[TECHNICIAN BRI 45 3

O&M FIELDWORK - 6 MONTHS OF O&M WITH 2 SAMPLING EVENTS

Sampling event assumes 8 wells

HOURS RATE
PROJECT MGR 15 3% <0
PE/’P(/} ) ‘B QQ
STAFF GEOLOGIST/ENGINEER 0 % 0
TECHNICIAN [i6 $

15
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